Federal Contract Opportunities Update

Notices for November 10-15, 2026

This update contains summaries of procurement notices issued between November 10-15, 2026 that pertain to hazardous waste, investigation and cleanup of environmental contamination, and related environmental topics. However, it does not necessarily contain EVERY notice on these topics.

If you would like to search for additional current and archived notices, or receive notification of solicitation amendments, please visit the FedBizOpps web site.

F -- REMEDIATION, GASOLINE UNDERGROUND STORAGE TANK PUTAH CREEK (SRCSGT)
SOL: 140RR027Q0046
DUE: December 4, 2026
NAICS: 562910. THIS IS A SOURCES SOUGHT NOTICE FOR MARKETING RESEARCH PURPOSES ONLY. The U.S. Bureau of Reclamation (BOR), Interior Region 10, California-Great Basin Division, is seeking interested vendors to assist the Central California Area Office with remediation of contaminated soil and groundwater at the former Putah Creek Resort (Site) located at 7600 Knoxville Road in Napa, California. A Corrective Action Plan (CAP) was previously prepared and approved by the Central Valley Regional Water Quality Control Board (CVRWQCB). The Contractor shall implement the Corrective Action Plan (CAP) to include all tasks and requirements approved by CVRWQCB. Pending CVRWQCB authorization, this may include rebound testing and the next actions needed to achieve site closure, in addition to monitoring, reporting, and any remaining remediation. Specific tasks include: Soil Vapor Extraction (SVE)/ Air-Sparging (AS) System Operation including oversite of remediation system, operation and maintenance (site visits will occur every week or as outlined in a future Final Remediation Plan); Groundwater Performance and Regulatory Monitoring including performing periodic groundwater monitoring required by the wastewater permit and as required by the Monitoring and Reporting Order R5-2012-0800 (monitoring shall be performed quarterly, with a transition to a semiannual or other monitoring regime when directed by CVRWQCB); and Regulatory Compliance as part of the remedial effort, routine regulatory reporting shall be included by the Contractor. The project is anticipated to be for five years from March 2027 through March 2032, including one year of monitoring, operation, and maintenance, with additional option years to be awarded at the Government's discretion as needed to meet CVRWQCB requirements. The CAP states that the SVE/AS system can be shut down when Total Petroleum Hydrocarbons (TPH) extraction rates are less than 5 pounds per day and groundwater monitoring data are acceptable. RESPONSES ARE DUE BY 3:00 PM PST ON DECEMBER 4, 2026.
CITE: https://sam.gov/workspace/contract/opp/75e23ee834014462a5430aa8de843855/view
Posted: November 13, 2026
SPONSOR: U.S. Department of the Interior, Departmental Offices, Relcation Contracting Activity, Denver, CO

B -- SOURCES SOUGHT NOTICE - EPA REGION 1 - SUPERFUND TECHNICAL ASSESSMENT & RESPONSE (SRCSGT)
SOL: 68HE0127R0001

DUE: December 11, 2026
NAICS: 562910. THIS IS A SOURCES SOUGHT NOTICE FOR MARKETING RESEARCH PURPOSES ONLY. The U.S. Environmental Protection Agency-Region 1 seeks to determine the availability of 8(a) small businesses and Alaska Native corporations under the 8(a) program capable of providing nationally consistent advisory and assistance services to Environmental Protection Agency (EPA) On-Scene Coordinators (OSCs) and other federal officials implementing EPA's responsibilities under the national response system. This Superfund Technical Assessment and Response Team (START) contract includes technical requirements for response, preparedness and prevention, assessment and inspection, technical support, and training. This includes responses related to Counter Terrorism, Federal Disasters, Fund-Lead Removals, Potential Responsible Party Responses, Minor Containment, and Oversight or Oversight Support. The requirement is currently being performed under the SBA 8(a) Business Development Program, and EPA intends to retain the follow-on requirement within the 8(a) Program and is conducting market research to assess the availability of qualified 8(a) participants and determine the feasibility of conducting a competitive 8(a) acquisition. CAPABILITY STATEMENTS ARE DUE BY 4:00 PM EST ON DECEMBER 11, 2026.
CITE: https://sam.gov/workspace/contract/opp/afd7a8198ab44483823e157b628f5620/view
Posted: November 13, 2026
SPONSOR: U.S. Environmental Protection Agency, Region 1 Contracting Office, Boston, MA

F -- ARIZONA-NEVADA GROUP OPTIMIZED REMEDIATION CONTRACT (PRESOL)
SOL: W912PL27RA005
NAICS: 562910. WHEN THIS SOLICITATION IS RELEASED SOMETIME IN LATE NOVEMBER 2026, IT WILL BE COMPETED AS A FULL AND OPEN COMPETITION. The U.S. Army Corps of Engineers-Los Angeles District plans to issue a solicitation for environmental remediation activities at Air Force Plant (AFP) 44, Davis-Monthan Air Force Base (AFB), and Nellis AFB, and site restoration under an Optimized Remediation Contract (ORC). The Contractor shall undertake environmental remediation activities to achieve Performance Objectives (POs) at seventeen (17) Installation Restoration Program (IRP) sites and ten (10) Military Munitions Response Program (MMRP) sites. Activities include investigation, design, construction of remedial systems, operation and maintenance of established remedies, optimization at applicable sites, and achievement of site-specific objectives. The project's estimated value is $20,000,000 with an estimated 10-year period of performance. There is no solicitation at this time.
CITE:
Posted: November 10, 2026
SPONSOR: U.S. Army Corps of Engineers, South Pacific Engineer Division, Los Angeles District, Los Angeles, CA